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City of Crown Point RFP - MAJOR MOVES ID #379

New Interchange Project Development Services on I-65

Identification and Qualifications

RESPONSIBLE OFFICE
Michael Baker Jr., Inc.

5261 Fountain Drive, Suite A
Crown Point, IN 46307
Percentage of work: 72%

AUTHORIZED CONTACT

Mark Knight, CHMM

Assistant Vice President / Indiana
Operations Manager
mknight@mbakercorp.com

DESIGN LIABILITY AND FINANCIAL CAPABILITY INSURANCE

Michael Baker Corporation and its subsidiaries have
General Insurance Company of Burlington, Vermont i
aggregate, notwithstanding any requirement, term, or ¢
(Beasley Furlonge Ltd.). A certificate of insurance is 3
the page number limitation of this Letter of Interest. If
prior to contract negotiation, please contact the Autho

SUBCONSULTANTS

Qk4

3317 Grantline Road, Suite 102
New:Albany; IN47150
Percentage of Work: 10%

TBE Group

9241 Castlegate Drive
Indianapolis, IN - 46256
Percentage of work: 1%

Gibson County Abstract &
Title Company, Inc.

213N -Hart

Princeton, IN- 47670
Percentage of work: 1.33%

PREvVIOUS CLIENTS

Environmental

Indiana Dept. of Transportation
100 N. Senate Ave.

Indianapolis, IN 46204

Ms. Janice Osadczuk
317-232-5468

Louisiana Dept. of Transportation
and Development

P.O. Box 94245

Baton Rouge, LA 70804-9245

Mr. Vincent G. Russo, Jr., P.E.
225-242-4502

primary professional liability insurance through the Vermont
n the amount of $1,500,000 per occurrence and $3,000.000
ondition of any contract and excess through Lloyd's of London
vailable for your review, but has not been attached because of
you should require further insurance information or verification
rized Contact listed above.

Infrastructure Engineering, Inc. (DBE) Burgess & Niple

6219°S. East Street

US 31 South #A
Indianapolis, IN 46227
Percentage of Work: 6%

The Appraisal Network
7233 North Audubon Road
Indianapolis, IN 46260
Percentage of work: 3.5%

Bartlett & Associates, Inc.
600 SE Eighth Street
Evansville, IN 47713
Percentage of work: 1.5%

Interchange Access

Ohio Dept. of Transportation,
District 7-0

1001 St. Mary's Ave.

Sidney, OH 45365

Mr. Scott Boyer, P.E.
937-497-6807

Pennsylvania Turnpike Commission
P.O. Box 67676

Harrisburg, PA 171067676
Michael W. Flack, P.E.
717-939-9551

Capital Center Suite 920
251 North Hllinois Street
indianapolis, IN-46204
Percentage of Work: 2%

Stankoven and Company, Inc.
7437 Oceaniline Drive
indianapolis, IN 46214
Percentage of work: 1.33%

David Matthews Associates
420 Main Street, Suite 1300
Evansville, IN 47708
Percentage of work: 1.33%

Design and Right of Way

West Virginia Dept. of
Transportation, Division of Highways
Bldg. 5, 1900 Kanawha Blvd., East
Charleston, WV 25305-0430

Mr. Ben Hark

304-558-2885

Pennsyivania Dept. of
Transportation, District 11-0
45 Thoms Run'Road
Bridgeville, PA 15017

Mr. Robert M. Collins, P.E.
412-429-4928

Page 1

City of Crown Point RFP - M.M. ID #379



Team Organization
Our team's Organization Chart and proposed Key Staff Qualifications are provided below, followed by our Project
Approach-section.

City of Crown Point, Indiana |

]

Project Principal Project Manager QAJQC Manager
Mark-Knight, CHMM Mary Jo Hamman, P.E. Jorge Suarez, P.E.
{Baker) (Baker) {Baker)

l

ROADWAYS, STRUCTURES,
ENVIRONMENTAL & SURVEY TRAFFIC, SIGNING AND LIGHTING LAND ACQUISITION
Interchange Access 8.2 Complex Roadway Design 12.1 Project Management
Madification Study Kirsten Bowen, P.E.,'S.}. (Baker) for Acquisition Services
Steven Pasinski, P.E. (Baker) Witliam Amighi, P.E. (Baker) Robert Neal Sanders
Greg:Curtis, P-E. (Qk4) (The Appraisal Network)
5.1 Environmental Document
Preparation ~ EIS and EA 9.2 Level 2-Bridge Design 12.2 Title Research
Wendy Vachet (Baker) John Dietrick, P.E., S.E. {Baker} Tim Schurmeier (Gibson Abstract)
Roger Wade, P.E., P.L.S. (Qk4) Kashif Khan, P.E. {Infrastructure *)
12.3 Value Analysis
5.4 Ecological Surveys 10.1 Traffic Signal Design and William:Bartiett, Il MAI, SRA
Laurence Gale (Baker) 10.2 Traffic Signal System Design (Bartiett & Assoc.)
James Katsafanas; P.E.; PTOE (Baker) .
5.5 Wetland Mitigation and Raspal Bajwa, P.E. (Infrastricture *) 12.4 Appraisal
5.6 Waterway Permits C. David Matthews, MAI, CRE, SRA
Mitche! Strain (Burgess & Niple) 10.3 Complex Roadway Sign Design {David Matthews Associate)
John Pangallo (Burgess & Niple) Thomas Dominiecki, P.E., PTOE (Baker)
12.6 Negotiation
5.8 Noise Analysis and 10.4 Lighting Design Robert Neal Sanders
Abatement Design Metro Zatchey (Baker) (The Appraisal Network)
Andrew Kuchta (Baker)
11.1 Right of Way Plan Development 12.7 Closing
5.9 Archaeclogical Investigations Maurice Heitzman:(Qkd) Greg Garrison; L.S.
Stephen Hinks, RPA (Baker) (Burgess & Niple)
Subsurface Utility Engineering, Utility
5.10 Historical/Architectural Coordination & Drainage Design 12.8 Relocation
Investigations Jeff Sowers; P.E. (TBE Group) Margie Stankoven
Tim Zinn {Baker) Kang Yong, P.E., CFM (Baker) (Stankoven and Company)
6.1 Topographic Survey MOT Design
Data Collection Brian Curtis, P.E. (Baker)
Roger Wade, P.E., P.L.S.(Qk4)
James Krauth (Qk4)
* DBE

Page 2 City of Crown Point RFP - M.M. ID #379




Key Staff Qualifications

PROJECT MANAGER

Mary Jo Hamman, P.E. (Baker) - 20 Years Experience

Education: B.S.C.E., 1985, Civil Engineering, Purdue University

Registrations/  Professional Engineer, Indiana, 1992, PE60910567 and Ohio, 2004, 69515: ODOT

Certifications:  Level 2 Bridge Design Prequalfied

Ms. Hamman will serve as Baker's Project Manager for the New Interchange Project Development on 1-65, providing key
insight into structural and roadway engineering issues that may impact the development of the project. Ms. Hamman will
utiize her 17 years of experience at INDOT and in-depth knowledge of INDOT policies and procedures to ensure successful
management and execution of tasks required for this contract. While at INDOT, she was responsible for managing hundreds
of projects, including interchanges, bridge replacements, road reconstruction and widening, and new highway construction.
Ms. Hamman's specific interchange design experience includes the new interchange at 1-65 and County Line Road in Johnson
County, IN and the new interchange on U.S. 41 at Princeton, IN to service the Toyota Plant. In her capacity as Design Section
Manager at INDOT, she was responsible for oversight on the 1-65 Added Travel Lanes project in Crown Point. Other projects
under her review in the LaPorte District include: Intersection improvement at U.S. 231 and Cline Avenue in Lake County; SR.
18 and U.S. 35 New Bridge Construction and U.S. 24 Hoosier Heartland Comridor in Cass County; and S.R. 8 New Bridge
Construction in Porter County.

QAIQC MANAGER

Jorge Suarez, P.E. (Baker) - 29 Years Experience

Education: B.S., 1977, Civil Engineering, Manhattan College

Registrations/  Professional Engineer, Pennsylvania, 1999, PE054231E, lowa, 2001, 15761, Ohio,

Certifications: 2003, E-68553, and Mississippi, 2006, 17059

Mr. Suarez will provide Quality Assurance and Quality Control for all tasks included in this contract. He is a structural
engineer with nearly 30 years of experience in the design of steel and concrete highway bridges, bridge rehabilitation
projects, and retaining walls. He is also experienced in specialized concrete (post-tensioned, prestressed, cast-in-
place, and precast) structures, including segmental and cable-stayed bridges, permanently anchored tieback walls,
pavements, culverts, airport terminals, buildings, FAA control towers, garages, and nuclear containment vessels. In
addition, he has assisted in preparing design/build project delivery documents and has participated as a Quality
Assurance/ Quality Control reviewer for design/build projects in Pennsylvania and other states, which will be
beneficial relative to the fast-track schedule of this project.

INTERCHANGE ACCESS MODIFICATION STUDY

Steven Pasinski, P.E. (Baker) - 15 Years Experience

Education: M.P.A., 2002, University of lllinois at Chicago; B.S., 1992, Civil Engineering, Bradley University;
Various Coursework, Northwestern University Traffic Institute

Registrations:  Professional Engineer, llinois, 1996, 62050829

Mr. Pasinski will oversee preparation of the Interchange Access Modification Study, in conjunction with the FHWA

requirements included in the Federal Register. Mr. Pasinski worked for both the Illinois Department of Transportation

(IDOT) and the Kane County Division of Transportation (KDOT). During his 12 years at IDOT, he managed various

Phase | and Phase I projects ranging in difficulty from Categorical Exclusions to Environmental Assessments. In his

last four years, Steve was the Head of the District 1 Geometrics Unit and was one of only two certified Geometric

Engineers in the state of llinois. While at KDOT, he was the Deputy Director of Transportation and was responsible

for managing 12 professional staff and overseeing 45 concurrent Phase I, Il and 1l projects. Key Baker projects on

which Mr. Pasinski provided his expertise include IL Route 56 -Add-Lanes Reconstruction, I-80 at Marseilles Road

Interchange, Categorical Exclusion and Access Justification Report for 1-57 in Kankakee County, lllinois:
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5.1: ENVIRONMENTAL DOCUMENT PREPARATION - EIS ANDEA

Wendy L. Vachet (Baker) - 10 years experience
Education: Indiana University - B.S. Public Affairs, 1993. Major: Environmental Science and Management: Oid
Dominion University - Master of Urban Studies - Degree expected: May 2007
Registrations/  State of Indiana Environmental Consultant: NEPA and the Indiana Transportation Decision Making
Certifications:  Process {September 2002), Refresher October 2005: OSHA 40 Hr. HAZWOPER
Ms. Vachet has served as Project Manager on numerous environmental reporting projects, including the production
of EIS and EA documents for transportation projects. She currently serves as Senior NEPA Consultant and Deputy
Project Manager for the 1-69 Tier 2 Section 5 EIS. She previously served as Project Manager for the US 231
Relocation EA in Tippecanoe County, wherein she implemented Indiana’s first Community Impact Assessment (CIA),
and aiso developed the format and methodology for the State’s first Community Advisory Committee (CAC). CACs
have since become a standard element of INDOTs public invalvement programs for all EIS's and EA’s. Moreover,
she has been at the forefront of establishing and implementing closer and stronger relationships between NEPA
managers and project engineers (both consultant and DOT) in order to facilitate the incorporation of environmental
documentation and mitigation commitments throughout the planning, engineering and design stages.

Roger Wade, P.E., P.L.S. (Qkd4) - 34 years experience
Education: Purdue University - B.S. Civil Engineering
Registrations/  Professional Engineer, Indiana, 1976, PE60016801; registered in 11 other states
Certifications:  Professional Land Surveyor, Indiana, LS80040282; registered in 1 additional state

NEPA and the Indiana Transportation Decision Making Process, 2002 and updated as

Required; Indiana Waterway Permitting Training, 2006
Mr. Wade has significant experience in transportation design and planning. He cumently serves as Project Manager for
Section 1 of the 1-69 Tier 2 Evansville to Indianapolis project, responsible for the environmental documentation and Engineer's
Report. He also supervised the environmental documentation the S.R. 25 Lafayette to Logansport section of the Hoosier
Heartland Highway. Additionally he completed a major reconstruction of 8 miles of SR. 111 in Floyd Cotnty, and a
reconstruction of 2 miles of urban roadway in New Albany. Mr. Wade has been responsible for highway and bridge projects
ranging from roadways on new alignments to widening of existing interstates requiring extensive maintenance of traffic plans.

5.4 ECOLOGICAL SURVEYS

Laurence Gale (Baker) — 19 Years Experience

Education: M.S., 1990, Marine Biology, College of Charleston; B.S., 1985, Natural Resources, University of Michigan

Registrations/  State of Indiana Environmental Consuttant Certification: NEPA and the Indiana

Certifications:  Transportation Decision Making Process, October 2005; Wetland Certification Training, Atlanta, Georgia,
1995; Confederation Mondiale des Activities Subacuatiques World Underwater Federation (CMAS), Level
2; Hazardous Waste, Health, and Safety Training (29 CFR 1910.120), Certified 1992; Refresher Courses:
1993, 19%4.

Mr. Gale, a senior member of Bakers NEPA Services team, is responsible for numerous projects at all levels of NEPA

documentation (CEs, EAS/EISs, EIDs), with emphasis on executing Federal and State permitting requirements. He has

recently served as Baker's Project Manager for the I-69- Tier 2 Section 5 EIS. In addition to Project Management

responsibilities, Mr. Gale oversees the day-to-day management of Baker's environmental and cultural resource staff in the

review of environmentalicultural resource analyses and reports, and he facilitates Baker's NEPA activities for public eg,

INDOT, WVDOT, FHWA, Department of Homeland Security, Huntington USACE) and private clients. Mr. Gale is responsible

for conducting NEPA studies in numerous states as required under Section 404 of the Clean Water Act, and Section 7 of the

Endangered Species Act.

5.5 WETLAND MITIGATION AND 5.6 WATERWAY PERMITS

Mitchel Strain, CPSS, CPSC, PWS (Burgess & Niple) - 17 Years Experience

Education: M.S., 1992, Soil Science, University of New Hampshire; B.S., 1983, Geology,
State University of New York

Registrations/ Professional Wetland Scientist (No. 000631); ARCPACS Certified Professional Soil
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Certifications: Scientist and Soil Classifier (No. 02619)

Mr. Strain will lead all Wetland Delineation and Mitigation and Waterway Permitting tasks for this project. He has 17
years of experience with all aspects of NEPA compliance including preparation of EA’s, EIS's, CE's; baseline
biological assessments and Habitat Evaluation Procedures (HEP) analyses; threatened and endangered species
surveys and critical habitat assessments; wetland and stream evaluations; cultural resource investigations: and
vegetative community surveys. His particular expertise is in wetland science, including delineation, creation, and
restoration of wetlands for mitigation and wildlife habitat, Clean Water Act Section 404 and 401 permitting, and
design of constructed wetland treatment systems. Mr. Strain has performed wetland delineation, restoration and
mitigation on projects such as Johnsons/Darby-Pottersburg Road Spur for the Consolidated Rail Corporation, Union
County, Ohio; and Wetland Mapping and Assessment for Exxon Minerals Company, Crandon, Wisconsin.

John D. Pangallo, P.E. (Burgess & Niple) - 22 Years Experience

Education: B.S., 1982, Civil Engineering and M.S., 2005, Civil Engineering, Purdue University

Registrations: Professional Engineer, indiana, 1987, PE60870330

Mr. Pangallo recently joined Burgess & Niple as a Senior Project Engineer in the Indianapolis Office. With over 22
years of experience, he is responsible for the planning and design of water resources engineering projects such as
sanitary collection systems, storm water detention ponds, storm drainage networks, hydraulic and hydrology analysis,
waterway permitting, and environmental mitigation. His Indiana waterway permitting experience includes I-70 at
Centerville Rest Area Water Quality Detention Basin in Centerville; State Road 641 Bypass Stream Mitigation;
Shortridge Road Wetland Mitigation, Indianapolis; Berlowitz Regional Detention Basin Design, Tippecanoe County;
Park Tudor Detention Pond and Storm Drain, Indianapolis; and Rose Hulman Dam Rehabilitation, Terre Haute.

5.8 NOISE ANALYSIS AND ABATEMENT DESIGN

Andrew Kuchta (Baker) - 24 Years Experience

Education: B.A., 1983, Urban and Regional Planning, Central Connecticut State University

Mr. Kuchta has over 20 years experience in conducting environmental evaluations in the northeastern, mid-Atlantic,
southeastern and mid-western United States, the Caribbean islands, and Europe. He currently serves as Air, Noise
and Energy Task Manager for the 1-69 Tier 2 Section 5 EIS. He is knowledgeable in the interrelationship of compluter
models. involving trangportation, environmental planning, land use planning, air quality impacts, noise impacts :and
energy consumption analyses, including MOBILE, CALINE, CAL3QHC, EDMS, INM, TNM, STAMINA 2.0/0PTIMA,
MINUTP and HIGHWAY CAPACITY software. He is also a TRB member of the A1F04 noise group and a
subcommittee member in highway noise.

5.9 ARCHAEOLOGICAL INVESTIGATIONS

Stephen Hinks, R.P.A. (Baker) - 20 Years Experience

Education: M.A., 1988, Anthropology/Historical Archaeology, The College of William and Mary; B.A., 1983, History,
Cedarville University

Registrations:  Registered Professional Archaeologist, 1999, Registration No. 11387

Mr. Hinks currently serves as Baker's Archaeological Resources Task Manager for the I-69 Tier 2 Section 5 EIS. He

is an archaeological Principal Investigator with extensive experience in both prehistoric and historic archaeology. He

has served as a field supervisor, project manager, and Principal Investigator in the Midwest, Mid-Atlantic and

Southeastern United States. Since 1996, Mr. Hinks has served as the Task Manager and Historic Principal

Investigator for the extensive Phase 1, I, and 1ll archaeological studies conducted for the 102-mile long Appalachian

Corridor H project in northeastern West Virginia. Mr. Hinks meets the Secretary of the ‘Interior's professional

Standards for Archaeological Investigators (36 CFR 61).

5.10 HISTORICAL/ARCHITECTURAL INVESTIGATIONS

Timothy G. Zinn, Architectural Historian (Baker) - 17 Years Experience

Education: M.A., 1996, Historic Preservation, Middle Tennessee State University; B.s., 1986, Accounting/Computer
Science, Salem College

Certifications:  Architectural Historian, (36 CFR61) Qualified
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Mr. Zinn is a historic preservation specialist and architectural historian manager, serving as both principal investigator
and project/task manager for numerous historic resource projects in multiple states, including Indiana. He currently
serves as Baker's Architectural Resources Task Manager for the 1-69 Tier 2 Section 5 EIS. Mr. Zinn has a proven
track record in Section 106 documentation, including Historic Resource Surveys, Determination of Eligibility studies,
Criteria of Adverse Effect findings, Memoranda of Agreement, National Register of Historic Places Nominations,
Historic American Buildings Survey/Historic American Engineering Record (HABS/HAER) documentation, and State
Historic Resource Surveys.

6.1 TOPOGRAPHIC SURVEY DATA COLLECTION

Roger Wade, P.E., P.L.S. (Qk4) - 34 years experience
Education: Purdue University - B.S. Civil Engineering
Registrations/  Professional Engineer, Indiana, 1976, PE60016801; registered in 11 other states
Certifications:  Professional Land Surveyor, Indiana, LS80040282; registered in 1 additional state
NEPA and the indiana Transportation Decision Making Process, 2002 and updated as
Required; indiana Waterway Permitting Training, 2006
The bulk of Mr. Wade's experience has been described above. He will be assisted with the Topographic Survey
Data Collection by Mr. James Krauth of Qk4.

James H. Krauth, P.L.S. (Qk4) - 37 Years Experience
Registrations/  Professional Land Surveyor Kentucky, 1979, 2223
Certifications:  Advanced Trimble Geomatics Workshap; Trimble Understanding Subsurface Utility Engineering
Workshoop; KYTC State Plan Coordinates in Modem Surveying; KAPS ALTA/SCSM Land Title
Surveys; KAPS Advanced Legal Descriptions
Mr. Krauth has over 37 years of surveying experience on design and construction projects such as bridges,
highways, railroads, subdivisions, public utiliies, and buildings. He has extensive experience in boundary,
topographic and construction surveys, as well as horizontal and vertical control for aerial mapping. Mr. Krauth's
background includes providing surveying services under indefinite delivery contracts (i.e., basic ordering agreements,
open-end contracts, etc.). This has included such contracts with the Bureau of Indian Affairs, Nashville District Corps
of Engineers and the Commonwealth of Kentucky.

8.2 ComPLEX ROADWAY DESIGN

Kirsten Bowen, P.E., S.I. (Baker) - 10 Years Experience

Education: M.U.P.D.D., 2000, Urban Planning, Design, and Development, Cleveland State University;
B.S.C.E., 1996, Civil Engineering, Case Western Reserve University

Registrations: Professional Engineer, Ohio, 2001, 66051 and lowa, 2005, 17690; Surveyor Intern, Ohio, 2004

Ms. Bowen's experience includes the design of surface transportation projects ranging from short subdivision roads

to major interstates. Her project responsibilities have included project manager and project and design engineer for

urban and rural roadway reconstruction projects, municipal engineering projects, bridge rehabilitation projects,

maintenance of traffic, traffic control, drainage, bridge inspection, pavement design, right-of-way, and subdivision

layout and design. Recent roadway projects include the Lakefront West Corridor Preliminary Engineering in

Cuyahoga County, Ohio, Interstate 271 Rehabilitation in Summit County, Ohio and Ridge Road Rehabilitation in the

City of Brooklyn, Ohio.

William Arrighi, P.E. (Baker) - 27 Years Experience

Education; B.S., 1989, Civil Engineering, University of Colorado at Denver

Registrations/ Professional Engineer, Ohio, 1999, 63708 and Michigan, 2001, 6201047568 Professional
Certifications: Engineer - Civil, Washington, 1997, 33696 and lowa, 2005, 17572

Mr. Arrighi is a Structural and Civil Engineer specializing in bridge and highway design. Responsibilities have
included major urban highway design; concrete and welded steel bridge structures design, traffic engineering and
planning, and construction management. Mr. Arighi has established design parameters for projects according to
local, state, federal and railroad guidelines; prepared engineering and economic evaluations of proposed highway
improvements; inspected bridges to evaluate the condition of and recommend repairs; and estimated costs, prepared
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bid documents, and supervised construction operations. His recent highway design experience includes US Route 35
improvements in Dayton, Ohio and Interstate 271 Rehabilitation in Summit County, Ohio.

Greg Curtis, P.E., AICP (Qk4) - 27 Years Experience
Education: B.S., 1983, Civil Engineering, Rose Hulman Institute of Technology
Registrations/ Professional Engineer, Indiana, 1988, 60880037 and Kentucky, 2001, 21998;
Certifications: lllinois, 2003, 6205644 3; Wisconsin, 2003, 35938; Michigan, 2003, 6201050784

AICP, US, 2001, 016926
Mr. Curtis has extensive experience in Roadway Project Management; Public involvement/Relations; Bicycle and
Multi-Use Path Plan Development; and Construction Liaison. He previously worked for INDOT as District Director in
the Vincennes District for over five years. This district includes all or part of 19 Counties in Southwest Indiana. His
responsibilities included management of over 550 employees in all facets of INDOT's work: Construction,
Maintenance, Traffic, Planning, Design, Permitting, Development, Administration and Human Resources. Mr. Curtis
currently manages Qk4's Evansville; Indiana office.

9.2 LEVEL 2 BRIDGE DESIGN

John Dietrick, P.E., S.E. (Baker) - 19 Years Experience
Education: M.S., 1987, Civil Engineering, Carnegie Mellon University; B.S., 1986, Civil Eng., Carnegie Mellon
Registrations/ Professional Engineer, Indiana, 1999, PE 19900360, Ohio, 1999, 63460, Pennsylvania,
Certifications: 1992, PE042430E, Hllinois, 1996, 62051080, Civil, Kentucky, 2004, 23520 and Michigan, 1999,
6201045882; Structural Engineer, Hllinois, 2000, 81005644; NCEES Certified, 18881
Mr. Dietrick has nearly 20 years of experience in the design, analysis and inspection of bridges, including prestressed
concrete bridges, steel bridges and reinforced concrete structures, with special emphasis on long span concrete and
concrete segmental bridges. He also has comprehensive experience in the development and application of bridge
design software and load rating software, and has conducted bridge inspection training for the Federal Highway
Administration. During his career, Mr. Dietrick has worked on several bridge projects in Indiana, including the 1-465/1-
74 Concrete Box Girder Ramps in Indianapolis, Tipton Lakes Boulevard Bridge in Columbus, and State Route 100X
Continuous Prestressed Concrete Bridge in Indianapolis.

Kashif Khan, P.E., (Infrastructure Engineering) - 11 Years Experience

Education: M.S.C.E., 1994, Civil Engineering, Case Western Reserve University; B.S.C.E., 1993, Civil
Engineering, Case Western Reserve University

Registrations/ Professional Engineer, Indiana, 1998, PE10302066; Ohio, 67528;

Certifications: INDOT Bridge Construction and Deck Repair Training

Mr. Khan brings over 10 years of diverse civil engineering experience including structural and roadway design. He

has acted in various capacities in both large and small transportation infrastructure improvement projects. His

previous design experience more specifically includes design of bridges, retaining walls, structural inspections, bridge

inspections, road reconstruction and replacement, intersection improvement, pavement design, storm sewer design,

maintenance of traffic design, erosion and sediment control and storm water quality management. He was

responsible for the design of the existing 109" Ave. bridge which includes composite steel girders with spread

footings. ‘His assignments on the recently completed 1-65 Added Travel Lanes project also included the work on the

Beaver Dam Ditch bridge, a bridge widening over a two lane roadway and a difch to accommodate additional lanes

on the interstate.

10.1 TRAFFIC SIGNAL DESIGN & 10.2 TRAEFIC SIGNAL SYSTEM DESIGN

James Katsafanas, P.E., PTOE (Baker) - 13 Years Experience

Education: M.B.A., 1999, Business Administration, University of Pittsburgh; B.S., 1993, Civil Engineering,
Virginia Polytechnic Institute

Registrations/ Professional Engineer, Pennsylvania, 1999, PE053548E; Professional Traffic

Certifications: Operations Engineer, 2002; Associate Traffic Signal Technician - Level 1, 2000; Work Zone Safety
Specialist, 2000

Mr. Katsafanas is currently a project manager in the surface transportation department and the technical manager of
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the traffic engineering section, overseeing traffic design, analysis and studies within Baker's Pittsburgh Office. His
technical design experience includes traffic signal design, preparation of signing and pavement marking plans, and
preparation of traffic control plans during construction for many different types of projects including limited access
highways, transit facilities and urban streets. He is especially proficient in intersection and highway capacity analysis.

Raspal S. Bajwa, P.E. (Infrastructure Engineering) - 19 Years Experience
Education: M.S., 1994, Transportation Engineering, lllinois Institute of Technology; M.S. Surveying and
Photogrammetry, 1988, Indian Institute of Technology, India: B.S., 1985, Civil
Engineering, G.B. Pant University, India
Registrations: Professional Engineer, Indiana, liinois, lowa, Wisconsin and California
Mr. Bajwa has worked on projects involving roadway and railroad development, traffic engineering, signal design,
stormwater management and drainage studies, site utilities and construction administration. Representative traffic
and roadway engineering projects include US 41 Relocation from 79th Street to Harbor Drive and 71st Street
Streetscape Improvements from State Street to Cottage Grove Avenue in Chicago, Mllinois; Tri-State Tollway
Reconstruction and Add Lane M.P. 56.7 to M.P. 62.3 in Lake County, Minois; and U.S. Route 30 Reconstruction
{LaGrange Road-Harlem Avenue) in Frankfort and Matteson, lllinois.

10.3 CompLEX RoaDwAY SicN DESIGN

Thomas Dominiecki, P.E., PTOE (Baker) - 11 Years Experience

Education: M.E., 1994, Civil Engineering, The Pennsylvania State University; B.S.C.E., 1992, Civil
Engineering, The Pennsylvania State University

Registrations/ Professional Engineer, Pennsylvania, 2004, PE070671 and New Jersey, 2002,

Certifications: 24GE04103200; Professional Traffic Operations Engineer, Pennsylvania, 2002

Mr. Dominiecki serves as transportation engineer for Baker's Planning and Technical Services group. His

professional experience comprises traffic engineering and studies, preliminary engineering, and infrastructure design.

The diversity of his project experience includes traffic signallelectrical plan design, traffic studies and analysis;

striping and complex signing design, construction staging and MPT, roadway design, storm sewer design, plans and

specifications, utility design, site plan review, construction administration, and cost estimating.

10.4 LIGHTING DESIGN

Metro Zatchey, Jr. (Baker) - 36 Years Experience

Education: Diploma, 1970, Drafting, Gateway Technical Institute

Mr. Zatchey's career has focused on highway and site lighting design, including conventional (low mast) and high
mast lighting systems, tunnel lighting systems, highway sign lighting systems, and bridge navigational lighting
systems. He has worked with various state transportation and highway agencies in the states of Pennsylvania, Ohio,
Delaware, West Virginia, Mississippi, and New Jersey, and for the Pennsylvania Turnpike Commission, in the design
and development of lighting systems on major highway, bridge, and tunnel projects. Mr. Zatchey's experience
includes project supervision, design, drafting, specification preparation, budgeting and scheduling, cost estimates,
quality control, and construction phase services.

11.1 RIGHT OF WAY PLAN DEVELOPMENT

Maurice Heitzman, Design Engineer (Qkd) - 18 years experience

Education: B.S., 1993, Engineering Management, Purdue University

Certifications:  INDOT Right of Way Training, 2006

Mr. Heitzman is a design engineer with experience including roadway design, Right-of-Way Engineering, Right-of-Way
acquisition management, interstate and interchange design, traffic design, bicycle and mutti-use path design, and preparation
of reports and documentation including Design Summaries, Section 106 documentation, CE applications, and others.
Additionally, Mr. Heitzman has been involved in projects involving Partnering and design-build projects as a design engineer.
He is a contributing author of the Engineering Assessment for the Section 1, Tier 2, 169 Evansville-to-Indianapolis project. He
will be assisted with the Right of Way Plan Development by Mr. Roger Wade of Qk4.
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SUBSURFACE UTiLiTy ENGINEERING, UTILITY COORDINATION & DRAINAGE DESIGN

Jeffrey Sowers, P.E. (TBE Group) - 18 Years Experience
Education; B.S. Civil Engineering, Michigan State University
Registrations/  Professional Engineer, Indiana, 1993, PE19300087, Hlinois, 2001, 62054751,
Certifications: Michigan, 1999, 6201045319, Kentucky, 2000, 21850, Minnesota, 2003, 42647, Nebraska,
2000, E-9802, New Hampshire, 2004, 11501, Ohio, 1999, E63684, Virginia, 1999 0402 34243,
Connecticut, 2006, 25103
Mr. Sowers is a Senior Project Manager highly experienced in Subsurface Utility Engineering (SUE) and utility
coordination. Mr. Sowers has been providing these services to INDOT and other state DOTs during his seven years
with TBE. Prior to joining TBE, Mr. Sowers was the INDOT Highway Utility Manager, where he managed INDOT'’s
SUE and Utility Coordination programs. Mr. Sowers was also the Project Manager on a project recently completed
with Mn/DOT that won a national FHWA award for Excellence in Utility Relocation/Accommodation.

Kang Yong, P.E., CFM (Baker) - 16 Years Experience

Education: M.S., 1989, Civil Engineering, Kansas State University; B.S., 1987, Civil Engineering, Kansas State
University

Registrations/ Professional Engineer, Indiana, 2006, 10606286, lllinois, 1994, 62049293,

Certifications:  Michigan, 1999, 6201045295, Pennsylvania, 1999, PE055309E; Certified Floodplain Manager,
IWinois, 2005, 1L-05-00196

Mr. Yong is a senior project engineer experienced in hydrology and hydraulic engineering, including general and

urban hydrology, flood routing, water surface profile computation, flood flow frequency analysis, hydraulic alternatives

evaluation, hydraulic design, and water quality studies. He has modeling experience in HEC-I, HEC-2, TR20, WSP-

2, HYDRALOW, HEC-RAS, DAMBRK, ILLUDAS, FHWA HY-8, and WSPRO.

MAINTENANCE OF TRAFFIC DESIGN

Brian Curtis, P.E. (Baker) - 11 Years Experience

Education: M.S., 1995, Civil Engineering/Transportation Engineering, Arizona State University; B.S., 1993,
Civil Engineering, North Carolina State University

Registrations: Professional Engineer, Indiana, 2003, Virginia, 2003 and Arizona, 2000

Mr. Curtis has worked on a variety of transportation projects for state departments of transportation, metropolitan

planning organizations, and local governments. He has expertise in highway capacity analyses, traffic modeling

applications, traffic design, maintenance of traffic, construction access and public involvement. Mr. Curtis serves as

Baker's Traffic Engineer for the I-69 Tier 2 Section 5 EIS, performing capacity analysis, signal warrants, and tumn lane

recommendations, and participating in alternative development and evaluation, public meetings, and CAC meetings.

12.1 PROJECT MANAGEMENT FOR ACQUISITION SERVICES AND 12.6 NEGOTIATION

Robert Neal Sanders (The Appraisal Network)

Education: B.S., Real Estate Administration, Urban Studies and Economics, Indiana University
Bloomington/indianapolis

Registrations/ Indiana Certified General Appraiser; Indiana Real Estate Broker: INDOT

Certifications: Approved Appraiser/Reviewer; INDOT Approved Acquisition Agent/Buyer

Mr. Sanders is an experienced real estate appraiser who has worked on a broad range of INDOT transportation

acquisition projects, including US 31 Study Plymouth to South Bend, 1-69 Highway Study, Pendleton Pike SR 67

Hancock, Bridge No. 90 Henry County, SR 39 Morgan County, SR 150 Lawrence County, East 38th Street Salem to

Fall Creek Blvd. and East 38th Street & Franklin Road. He is @ member of the Society of Real Estate Appraisers,

Central Indiana Chapter, and has attended numerous continuing education courses to stay current with various

acquisition policies and techniques.
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12.2 TITLE RESEARCH

Tim Schurmeier (Gibson County Abstract & Title Co.)

As President of Gibson County Abstract and Title Company, Mr. Schurmeier has 30 years of title searching
experience with 10 years of working on Indiana state projects. His most current state project is the State Road 64,
Project #5TP-018-2. Gibson County Abstract & Title Co. has been in existence since 1968 and is the only complete
title plant within Gibson County. lts staff possesses more than 86 years of combined title experience.

12.3 VALUE ANALYSIS

William Bartlett, ll, MAI, SRA (Bartlett & Associates)

Education: B.S., 1966, Business and Real Estate, Western Kentucky University

Registrations/ Indiana Certified General Appraiser #CG69100330: Member of the Appraisal

Certifications: Institute-MAI Certificate No. 5069, 1974: SRA designation, converted RM designation #464-
November 1972

As President of Bartlett and Associates, Mr. Bartlett has 40 years of appraisal experience. His professional affiliations

include the Indiana Real Estate Appraiser Licensure and Certification Board, Hoosier State Chapter of the Appraisal

Institute (President 1999), Member of Evansville Area Association of Realtors and Member of Indiana Association of

Realtors.

12.4 APPRAISAL

C. David Matthews, MAI, CRE, SRA (David Matthews Associates)

Education: B.S., 1968, Real Estate, University of Tennessee,

Registrations/ Indiana Brokers License #1B51276078; IN Certified General Appraiser License

Certifications: #CG69100047 expires 1/1/06

Mr. Matthews is a seasoned, certified appraiser who has worked on virtually every type of right-of-way or property
acquisition task related to transportation projects.

12.7 CLosING

Greg Garrison, L.S. (Burgess & Niple) - 24 Years Experience

Education: A.S., 1982, Surveying Technology, Vincennes University

Registrations: Registered Land Surveyor, Indiana, LS29300014

Mr. Garrison joined B&N in 2003 as the Survey Manager for the Indianapolis District. He will direct the efforts of the
right-of-way staff and will provide the first line of quality control on the project’s right-of-way needs. Mr. Garrison
offers a strong commitment to open communication and a fresh perspective, and will assure-that all work will be
completed on time, efficiently and accurately. His surveying experience includes road, bridge, public works, and
utility surveys, and he has over 16 years of right-of-way engineering experience for city, county, state, and utility
projects, as well as 14 years of right-of-way appraisal and acquisition work for city, county, state, and utility projects.

12.8 RELOCATION

Margie Stankoven (Stankoven and Company)

Education: B.S., Urban Sociology, Grand Valley State University

Registrations/ Licensed Real Estate Broker; Pre-Qualified by INDOT for 12.8 Relocation and

Certifications: 12.9 Relocation Review

With 29 years of relocation experience, Ms. Stankoven is responsible for relocation activities to comply with the
Uniform Relocation Act, 49 CFR part 24 and INDOT Policy. She has worked on numerous relocation projects,
including Lynch Road, Evansville; University Parkway, Evansville; US-20 By-Pass Project, Elkhart County; Indiana-
East West Toll Road Project; and New Interchanges at Six Points Road, Plainfield.
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Key Staff and Project Approach

KEY STAFF AND CAPACITY

In accordance with the goals set forth in the Crown Point Draft Comprehensive Plan and the I-65 corridor
study, Baker has assembled an accomplished team which can perform the highest quality engineering and
environmental studies and provide the required deliverables as outlined below. Baker understands the
proposed Interchange at I-85 and 109th Avenue is a critical element in Crown Points’ continued economic
growth. More importantly, the Baker Team has the experience and understanding to effectively obtain the
necessary INDOT and FHWA approvals, gain public consensus, and ultimately facilitate the implementation
of this interchange project. Once the studies are complete and approved, the Baker Team will produce a
high-quality set of contract plans and right-of-way documents, incorporating facets of the “-65 Corridor
Development Guidelines” where appropriate.

The previous staff summaries have addressed the experience of key staff members, including key
subconsultant staff, and the staff qualifications relative to the required categories. Our prequalification
submittal through INDOT contains a much greater amount of information regarding these professionals’
experience. This information can be provided to the City of Crown Point upon request.

Michael Baker, Jr., Inc. has reviewed the commitments of the staff identified as part of the proposed project
team. This review has revealed that Baker and its subconsultants have sufficient available capacity to conduct
the work identified in this Letter of Interest without the need to hire additional staff. All of the individual staff
included in the proposed project team, including those provided by our subconsultants, will have from 60% to
80% availability to work on this assignment, depending on the required role of the individual. Baker will be
able to support this project with existing resources and will commit the staff identified on the proposed project
team to perform all associated work.

OUR UNDERSTANDING

The City of Crown Point wants to secure approval for a new access point on Interstate 65 at 109th Avenue.
This will require complete engineering services for delivery of the necessary engineering and public/agency
coordination as well as production of bid documents for building the new interchange. The three primary
deliverables required are: an Interchange Justification Study (1JS); an INDOT/FHWA approved preliminary
engineering study accompanied by an Environmental Assessment (EA); and a set of plans, specifications and
construction estimates to bid and build the interchange.

Approval for new access to the Interstate system is typically a two-step process (concept and final approval).
The first step, which, if approved, would result in ‘FHWA concept approval,’ is obtained by successful
preparation of an IS. This document must meet the eight requirements published in the Federal Register on
February 11, 1998. As part of the first step, an interchange type analysis is performed in order to identify the
most feasible and appropriate interchange type to satisfy projected access demand. The second step, which
would result in FHWA final approval for access, is the successful completion of a preliminary engineering
study prepared concurrently with an EA. Once final approval is received, the City will prepare contract plans
to bid out for construction of the project.

Crown Point is utilizing a modified and condensed project implementation process. The revised process will
still require an 1JS (modified), but will replace the interchange type study with a full preliminary engineering
study and concurrent EA. By condensing what typically can be a much longer two-step approval process, the
City of Crown Point will be able to obtain access approval and generate a complete set of plans up to two
years quicker than via the traditional project implementation process. Once the IJS and EA are complete,
contract plans and right-of-way documents will be prepared.

Baker has the experienced leadership and support staff to accomplish these deliverables on time and under
budget. Collectively and individually, Baker has produced each of the standalone individual documents for a

Page 11 City of Crown Point RFP - M:M. ID #379



wide variety of interstate interchange projects. Baker recognizes that this project’s greatest challenge is
to accomplish the required project deliverables on an accelerated and often concurrent timetable
while thoroughly integrating stakeholder input so as to provide a publicly supported project, thus
minimizing risks for project delays. This project requires not only a team with substantial breadth of
experience, but also leadership that understands owner perspective, integrated processes and context
sensitive public involvement.

The project development schedule is an aggressive one, with the Environmental Approval and Interchange
Justification Study scheduled for July 30, 2007. The plans required for the Design Approval stage are to be
completed by November 30, 2007. This will require survey to begin immediately upon receipt of “Notice to
Proceed,” and will demand close interaction between the design team and the surveyors as well as those
tasked with the preliminary studies. The Baker Team's design software will allow the team to begin
development of preliminary roadway design templates in advance of the survey receipt. Once the site specific
topography has been received, the design surface can be draped over the existing ground and modified to
merge with the existing ground conditions.

Right-of-Way Plans are also required on an aggressive schedule, with final plans to be provided by November
30, 2007. This will require the designers and right-of-way engineers to work effectively in tandem with the
surveyors, using the data collected during the ground survey to generate existing parcel information and
preparing the Parcel Plats and Legal Descriptions as the design is being developed. This effort requires
seamless coordination and effective interaction between all three disciplines on a regular basis. Baker will be
responsible for promoting this communication and will direct the development of individual parcel information
based on the progression of the design.

The need to address utilities in the project area is crucial. The Baker Team will coordinate with the affected
utilities as early as possible, with the opportunity for an initial meeting to be offered during the survey phase.
This is especially important because of the compressed development schedule. Utility companies face the
same fiscal constraints as many other municipal entities, and the Baker Team will strive to include them as
early as possible in all facets of the coordination of the design.

As with any project on the Interstate System, appropriate signage and lighting is a vital facet of new
construction. Development along the corridor will certainly continue and the Baker Team will review the need
for traffic signals at the ramp terminals and at the local roads in the immediate vicinity of the interchange as
the construction date nears. Signal System Design will be provided as necessary at the direction of the City,
INDOT'’s Central Office, and the LaPorte District.

The traveling public using this facility have been experiencing construction on their roadway during the last
few years, specifically as part of the recent Added Travel Lanes work on I-65. It is important for the Baker
Team to provide these individuals with a well conceived, well marked Maintenance of Traffic plan, necessary
for the duration of the contract. With significant input from the City, the Baker Team will consider a variety of
optiolns to facilitate the most advantageous construction scheme while construction plans are being
developed.

This New Interchange will require a dedicated team of individuals to champion the Interchange Justification
Study; develop the appropriate environmental documentation; prepare the survey, roadway design and bridge
design; facilitate the utility coordination; develop maintenance of traffic plans; prepare final traffic signal,
signage and lighting schemes; and secure the land necessary to perform this work within the published
production schedule. The Baker Team is just such a team. We look forward to the opportunity to assist you
with this project in a community that we call home.
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Request for Proposals Bulletin MM ID #379

Project -6 Interchange

AFFIRMATIVE ACTION CERTIFICATION

1 do hereby certify that it is the intention of my company to affirmatively seek out and consider certified
MBE/WBEs to participate as part of this proposal

| understand and agree that all subconsulting in connection with this proposal, whether undertaken prior
to or subsequent to the notice to proceed will be in accordance with the requirements for the
Disadvantaged Minority and Women’s Business Enterprise Program, included elsewhere in this RFP. |
understand and agree that no subcontracting will be approved or commenced until the Department of
Transportation has reviewed and approved the affirmative actions taken by my company or me.

| understand that utilization of certified MBE/WBEs is in addition to all other equal employment
requirements of this RFP.

I acknowledge that this certification is to be made an integral part of this proposal.
1 understand and agree that the submission of a blank certification shall cause the proposal to be rejected.

I hereby certify that contact has been made with the certified MBE/WBESs listed in this certification. 1f
my company becomes the CONSULTANT, the certified MBE/WBESs have tentatively agreed to perform
the services. 1 understand that neither my company nor | will be penalized for amounts achieved over or
under the amount shown for voluntary MBE/WBE utilization anticipated over the goal. However,
INDOT may request an explanation for any variances.

SUBCONSULTANTS
Certified MBE/WBEName & Address Type(s) of Work
1. Infrastructure Engineering, inc. e :
6219 S. East St, US31 South, #A Traffic Signal System Design and
Indianapolis, IN 46227 ve lage Lesign
Approximate Percentage Credited toward MBE/WBEGoal (RC) 5%

Approximate Percentage of Voluntary MBE/WBE Work Anticipated over MBE/WBE Goal{RN) 1%

Name of Company_Michael Baker Jr., Inc.

By: Wﬂw( /%%
4 Y

Date 7/21/2006

Mark J. Knight, CHMM, Assistant Vice President

Individual's Name and Title (printed or typed)
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City of Crown Point RFP —- MAJOR MOVES ID #379
New Interchange Project Development Services on 1-65

Name of Firm: Michael Baker Jr., Inc.

T e
Contract [-69 Evansville to Indianapolis; Tier 2 Studies; Section 5
Description: I
| Prime Consultant | [ Active | Contract Date: March-04
A. Total or Estimated Contract Amount: $6,230,609
Total Remaining Amount Unbilled: $2,419,219
B. Unbilled Amount Expected to be Completed by Subconsultants: $330,260
C. Net Remaining Amount Unbilled (A. minus B.): $2,088,959
D. Estimated No. of Years to
E. Estimated Annualized Contract Balance (C. / D.y: $2,088.,959
— ___________———-___M—M_—m
Contract Ohio River Bridges; East End Indiana Approach 5
Description:
l Subconsultant [ | Pending l Selection Date: July-04
A. Total or Estimated Contract Amount: $8.,000,000
Total Remaining Amount Unbilled: $8,000.000
B. Unbilled Amount Expected to be Completed by Subconsuitants: $2.000,000
C. Net Remaining Amount Unbilled (A. minus B.): $6,000,000
D. Estimated No. of Years'to
E. Estimated Annualized Contract Balance (C. / D.): $1,500,000
Contract 3

Description:

s
l Prime Consultant ! [ Pending ! Selection Date: [:::]

A. Total or Estimated Contract Amount:

Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.);
D. Estimated No. of Years to l:::} H

ILE. Estimated Annualized Contract Balance (C. / D.): E::]

e R

e e = i w}“
Contract 4
Description:
[ Subconsultant ] l Pending l Selection Date: [::l

A. Total or Estimated-Contract Amount:

Total Remaining Amount Unbilled:
B. Unbilled Amount Expected to be Completed by Subconsultants:
C. Net Remaining Amount Unbilled (A. minus B.):
D. Estimated No. of Years to

E. Estimated Annualized Contract Balance (C. / D.): [::] h

e e e




March 01, 2004 . Cityof __
Indianapolis
Infrastructure Engineering; Inc. Bart Peterson, Mayjor

Attn: Michael Sutton, P. E., President
29 south LaSalle Street, Suite 345
Chicago, Illinois 60603

Dear Mr. Sutton:

The Division of Equal Opportunity (DEO) has completed its review
of your firm’s application for certification as a
Disadvantaged/Minority Business Enterprise, D/MBE, and has
determined that your firm is hereby certified with the City of
Indianapolis as a D/MBE, professional service trade. This
certification 1s issued pursuant to Chapter 49, Code of Federal
Regulations, part 26.

This certification is valid from March 01, 2004, to March 01,
2007, inclusive, but is subject to revocation if changes in the
ownership and/or managerial/operational control of the firm
occur, or if just cause is determined through established
investigative procedures. D/MBE firms must inform DEO, in the
form of :a sworn affidavit, of any changes affecting the ability
of the firm or it’s owners to meet size, disadvantaged status,
ownership or control requirements of 49 :CFR, part 26. That
affidavit must be received within thirty (30) days of the change.

Additionally, D/MBE firms must provide DEO, every year on the
anniversary date of their certification, a sworn affidavit from
the firm’s owner(s), to affirm that there have been no changes
affecting the ability of the firm or it’s owners to meet size,
disadvantaged status, ownership or control requirements of 49
CFR, part 26. Such an affidavit form will be mailed to your firm
approximately sixty (60) days prior to its anniversary date.

This certification is not necessarily accepted by other States or
Agencies and does not verify the ability of your firm to perform
the types of work you may indicate.

Enclosed,; you will find information and forms for being added to
the City of Indianapolis/Marion County Vendor’s Mailing List. For
further information about this matter, contact the Central
Purchasing DPivision, Room 1522, City-County Building, (317}327~
4900.

¢ Officer

ce: file
Depattment of Administration

Division ot Equal-Opportunity.

1501 City County Building |(317) 327-5262
200 Fast Washington Street | (fax) 327-4482

Indianapolis, Indiana 46204 | indygov.org
@




STATE 0 F l N D lANA Department of Administration

JOSEPH E. KERNAN, Governor MINORITY AND WOMEN'S BUSINESS
ENTERPRISES DIVISION
Indiana Government Center South
402 West Washington Street, Room W469
indianapglis, Indiana 46204-2297
Telephone: (317) 232-3061

August 23, 2004

Michael Sutton

Infrastructure Engineering, Inc
29 8. LaSalle St., Suite 345
Chicago, IL: 60603

SUBJECT: Cetification for DBE Program i

Dear Mr Sutton:

The Indiana Department of Administration (IDOA), Minority and Women's Business Enterprises Division thariks you for
submitting anapplication for-certification as:a-Disadvantaged Business Enterprise (DBE) in accordance with the Federal
Regulation, 49CFR, Part 26

Weare pleased to inform.you. that Infrasfructure Engineering, Inc., in-accordance with the information submitted and
reviewed, is hereby certified to bid and participate in the Indiana State Program(s), which includes Transportation, as a
Disadvantaged Minonity Business Enterprise (O/MBE)  This certification allows your company (o patticipate ori-State
and Federally-(unded projects o1 contracts

Based on information provided to:the Indiana Depaitment of Administration (IDOA) and/or current pre-qualifications - with
Indiana authorities, your firm is certified as a DBE firm in the following areas: Professional, Scientific and Technical
Services — NAICS Code 541330 Engineering Services.

Thus is not based on your pre-qualification through an Indiana authority, rather, it is based on information provided in your
application and supporting documentation

This certification is valid through August 31, 2007, inclusive. ‘While the certification is valid for threg-year period, we
will 1equest annual updates: 1egarding those issues eritical to maintaining your certification

If the tirm should develop the resowrces, including equipment and personnel, to become involved in other areas and wishes
to be certified in'those areas, you must notify this office for a determination, which may require additional documentation
If the:firm.no- fonger has the-ability to peiform'in certain areas or loses its-pre-qualification:status in-certain areas, IDOA
must be notified of those changes within seven (7).days of the fitm notification.of the'same Failure to do so-may.resultin
your firm being removed from eligibility

Also, location-and/or telephone changes, changes'to ownetship and/or managerial/operation control of thie busiiess shall
be reported to IDOA within seven days.of the change Failure to do so- may result in your firm being removed from
eligibility

IDOA reserves the right to rescind this cestification if any of the following are found to be true: 1) the above requirements

are not met; 2) the-information upon which the certification is-based proves to be false, inaccurate or misleading 3) other
just cause 1s determined through established investigative procedures

Thiis certilication is fiof necessarily accepted by other states or-agencies and does not validate the capability or capacity of
vour firm to perform in the area(s) for which vou have been certified

@ RECYCLED PAPER

Equal Opportunity Employer



Questions regarding this certification may be address to the Indiana Department of Administration, Minority-and
Women’s Business Enterprise Division, at 317/232-3061

Sincerely;

Ronalda R Minnis

Deputy Commissioner

Indiana Department of Administration

Minerity and Women’s Business Enterptises Division

RRM:¢er

cc: INDOT Supportive Services
File



